
Framing 2400 Expansion

Contractor Labor Framing Materials

Fir Construcition 93,830.00$          not provided

JA Morris 80,000.00$          18,000.00$                   

NW Point 88,500.00$          35,000.00$                   
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