

Drywall 2400 Phase II

10/23/2023

Contractor	Base Bid	Alt. Amount	Total
GTX	71,531.00	87,185.00	158,716.00
Harlan's Drywall	174,194.00	29,474.00	203,668.00
NW Point	145,243.00	ESD to purchase materials	