

49th Phase II Bathroom Reno Rebid

4/24/2024

Contractor	Base Bid
Northwest Point	74,500.00
SW Craftsmen	99,499.00
GR Smith Const.	156,410.00