

ADDENDUM No. 01

SUBJECT Due Date Change, clarifications, and updated drawings

DATE ISSUED October 12, 2023

- Due date will now be Monday November 6th
- Please be sure you are referring to the construction drawings that were posted on our site on October 10: <https://www.esd112.org/news/faq-items/roof-replacement-2400-phase-ii/>

CLARIFICATIONS

- Asbestos cores have been taken and were negative
- Roof transition from renovation side of the roof to the existing tenant side of the roof to be a flat blended transition per the plans and specs.
- Sheetmetal stated is regarding the face of the new extended parapet only – nothing below this level. Match existing corrugated sheet metal siding on the bump-outs with a factory bronze finish. Owner will paint at a later date.

Important Note to Bidders:

Only the items referenced in this addendum shall be revised. All other provisions, requirements, and terms and conditions of ITB ESD 112-17-23 shall remain the same.

Instructions to Bidders:

Bidders shall sign, date and submit the form on this page with the rest of your company's bid materials.

Name of Company _____

Name of Authorized Representative (Please print) _____

Signature of Authorized Representative _____

Date Signed _____



EDUCATIONAL SERVICE DISTRICT 112

Addendum 1

Invitation to Bid #
ESD 112-17-23
Roof Replacement 2400 Phase II

Thank you.

Jeff Strunk, Director of Purchasing & Facilities
E-Mail: Jeff.Strunk@esd112.org