

ADDENDUM No. 01

SUBJECT **Due date extension, updated project timetable and contract period.**

- **Due date extension to August 27, 2019**
- **Project Timetable revisions**
- **Term: Contract period**

DATE ISSUED August 19, 2019

Important Note to Bidders:

Only the items referenced in this addendum shall be revised. All other provisions, requirements, and terms and conditions of RFP ESD 112-8-19 shall remain the same.

Instructions to Bidders:

Bidders shall sign, date and submit the form on this page with the rest of your company's bid materials. Insert all signed addenda pages, in sequential order with your proposal documents.

Name of Company _____

Name of Authorized Representative (Please print) _____

Signature of Authorized Representative _____

Date Signed _____

- **In reference to due date extension:**

Updated Contract due date August 27, 2019. In order for vendors to have an opportunity to prepare their proposals, the due date has been extended to **Tuesday, August 27, 2019**. Proposals are due no later than 2:00 pm on the due date as noted on page 1-2 of the RFP #ESD 112-8-19.

- **In reference to Project Timetable revisions:**

The Project Timetable, page 2 of the RFP #ESD 112-8-19, per the Addendum No. 01 is updated with the respective due dates applicable to the RFP for Flooring Services.

PROJECT TIMETABLE (Addendum No. 01)

RFP Release	August 5, 2019
Deadline for Questions	August 12, 2019
Proposals Due	2:00 pm August 20, 2019 2:00 pm August 27, 2019
Proposal Evaluation Period	August 20-22, 2019 August 27-28, 2019
Anticipated Date of Award	August 23, 2019 August 29, 2019
Protest Period	August 23-30, 2019 August 29 - September 5, 2019
Contract Start Date	September 1, 2019 September 6, 2019

- **In reference to Contract Period:**

The Term section, page 5 of the RFP #ESD 112-8-19, per the Addendum No. 01 the contract period is September 6, 2019 through August 30, 2021.

Thank you.



Jeff Strunk, Purchasing Manager, ESD 112
E-Mail: Jeffrey.strunk@esd112.org